ADDENDUM #3
TO SPEC. 05-058

Pine Lake Road Widening 40" to 60" Street from
Thompson Creek to Shadow Pines
CIP 700014

Addendum #3 to Spec. 05-058 for above project to be opened on Wednesday, March
16, 2005 at 12:00 noon.

All prospective bidders are to go to the website and download all addendums and
acknowledge receipt in the bid submittal document.

Website: http://www.lincoln.ne.gov/city/finance/purch/spec/index.htm

Dated this 14th day of March, 2005.

Purchasing Department

Mary L. Long
Assistant Purchasing Agent



ADDENDUM #3
TO SPEC. 05-058

March 14, 2005
Pine Lake Road Widening 40™ to 61 Street

& S. 56" Street from
Thompson Creek Blvd. To Shadow Pines Drive.

Addendum #3 to Spec. 05-058 for above project to be opened on Wednesday, March 16, 2005 at
12:00 noon. Any and all additional questions need to be in writing to Mary Long in the
Purchasing Department by noon, Monday, March 14, 2005. No questions will be answered
after this time. Mary’s fax number is 441-6513 or her e-mail is mlong@lincoln.ne.gov.

The following questions have been asked:

1. Is the City going to enforce property owner agreements to remove fencing, so that the
Contractor may expect not to incur costs relating to the removal of this property?

The City has told homeowners that it is their responsibility to remove the fence
and landscape materials in accordance with their right-of-way/easement
agreements. The homeowners have been told that they will receive a door hanger
two to three weeks prior to the fence or landscape items needing to be moved. If
the fence/landscape is not moved by the time the Contractor needs the land, then
the Contractor will be directed by the Engineer to take ownership of the
fence/landscape and remove it from the project site. If the Contractor needs to
remove the fence/landscape items, then a payment price will be negotiated during
construction.

2. Does the reinforcing steel for the retaining walls need to be epoxy coated?
Yes. All reinforcing steel for retaining walls shall be epoxy coated and paid for
using bid item 08.0015, *“Reinforcing Steel for Retaining Walls (In Place)”

3. Can Lincoln Electric System work more than a regular 5 day work week? (From pre-bid
meeting)
Lincoln Electric System will do what they can to help the situation, but Lincoln
Electric System is not a party to the contract between the City and the Contractor.

4. Does Lincoln Electric System have a plan (construction schedule}? (From pre-bid
meeting)
Lincoln Electric System will furnish a construction schedule when their work
order is written and approved (early April). They will coordinate their work with
the Contractor while maintaining service to existing customers.
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Addendum #3 1o Spec 05-058
Pine Lake Road Widening, 40™ to 61%
March 14, 2005

5. Will the 47 PVC Slotted Drain Pipe and Compacted 47B sand gravel, as detailed on page
103, be required behind the wall where LES poles are located, according to sheet 1867
The subdrains can be modified during construction to tie into the nearest storm
drainage structure.

6. What is the correct stationing on sheet 57 of wall #137?
The station range should be 138+00 to 142+00.

7. At some locations it will be tight to safely construct the retaining walls. Will the sheet
piling be subsidiary to the bid items for retaining wall construction?
Sheet piling will be necessary to construct the retaining walls at some locations.
Sheet piling is included in the Bidding Schedule on page 4. The quantity has been
increased as part of this Addendum.

8. How are the retaining walls to be formed in the areas detailed on sheet 1867 Can this
area use tight sheet piling as the backside form?
Forming the retaining wall at this location is at the discretion of the Contractor.
No additional payment will be made for tight sheet piling.

9. Where will the topsoil on the summary sheet be placed?
6” of topsoil shall be placed at disturbed soil locations behind the back of curb
and 12” of topsoil shall be placed in the medians as shown on the typical sections.
The topsoil on site shall be stockpiled for later placement, but topsoil will need to
be brought in from off site to balance the quantity.

A revised Bidding Schedule is included as part of Addendum #3. Please replace the Bidding
Schedule from Addendum #2 with the revised Bidding Schedule. A summary of the Bidding
Schedule modifications are listed in this addendum for your information.
BIDDING SCHEDULE MODIFICATIONS:

Page 3: Delete Item No. 03.0060 “9” Portland Cement Conc. Pav’t w/Integral Curb.”

Page 3: Add Item No. 50.0040 “9” Doweled Portland Cement Conc. Pav’t w/Integral
Curb”, Quantity = 91,245 S.Y.

Page 3: Item No. 07.0020 Change the quantity for the pay item “Concrete Sidewalk 4~
Thick” from 104,515 S.F. to 105,187 S.F.

Page 4: Item No. 50.0005 Change the quantity for the pay item “Sheet Piling (8 Sheets)
For Construction Protection” from 100 L.F. to 1000 L.F.

Page 7: Add Item No. 21.0040 *54” R.C.P. Storm Sewer, Class III”, Quantity = 304 L.F.

Page 7: Ttem No. 21.0050 Change the quantity for the pay item “48” R.C.P. Storm
Sewer, Class IIT” from 958 L.F. to 654 L.F.
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Addendum #3 to Spec 05-058
Pine Lake Road Widening, 40™ to 61°
March 14, 2005

Page 7: Item No. 21.0070 Change the quantity for the pay item “36” R.C.P. Storm
Sewer, Class III” from 1490 L.F. to 1960 L..F.

Page 7: Item No. 21.0080 Change the quantity for the pay item “30” R.C.P. Storm
Sewer, Class III” from 1734 L.F. to 1399 L .F.

Page 7: Item No. 21.0090 Change the quantity for the pay item “24” R.C.P. Storm
Sewer, Class II” from 521 L.F. to 728 L.F.

Page 8: Item No. 21.0095 Change the quantity for the pay item “21” R.C.P. Storm
Sewer, Class III” from 1514 L.F. to 1448 L.F.

Page 8: Item No. 21.0100 Change the quantity for the pay item “18” R.C.P. Storm
Sewer, Class III” from 2819 L.F. to 2749 L.F.

Page 8: Item No. 21.0110 Change the quantity for the pay item “15” R.C.P. Storm
Sewer, Class I[II”” from 2506 L.F. to 2408 L.F.

Page 8: Item No. 21.0560 Change the quantity for the pay item *36” R.C. Flared End
Section” from 1 Ea. to 2 Ea.

Page 8: Delete Item No. 21.0590 “24” R.C. Flared End Section”
Page 8: Delete Item No. 21.0620 “15” R.C. Flared End Section”

Page 8: Item No. 21.0870 Change the quantity for the pay item “Storm Sewer Manhole,
54”-6(0” (Complete)” from 1 Ea. to 3 Ea.

Page 9: Item No. 21.0880 Change the quantity for the pay item “Storm Sewer Manhole,
48” (Complete)” from 6 Ea. to 4 Ea.

Page 9: Item No. 21.0890 Change the quantity for the pay item “Storm Sewer Manhole,
36” (Complete)” from 5 Ea. to 7 Ea.

Page 9: Item No. 21.0895 Change the quantity for the pay item “Storm Sewer Manhole,
157-30” (Complete)” from 26 Ea. to 24 Ea.

Page 9: Item No. 21.2090 Change the quantity for the pay item “Geotextile Filter Fabric
(In Place)” from 194 S.Y. t0 188 S.Y.

Page 9: Item No. 21.2111 Change the quantity for the pay item “Rip-Rap (In Place)”
from 140 Tons to 124 Tons.

Page 10: Item No. 23.0080 Change the quantity for the pay item “ 6” D.I. Pipe Water
Main, C1 52 (Polywrapped)” from 288 L.F. to 338 L.F.

Page 3 of B



Addendum #3 to Spec 05-058
Pine Lake Road Widening, 40™ to 61%
March 14, 2605

Page 10: Item No. 23.1100 Change the quantity for the pay item “Remove Hydrant
(Complete)” from 9 Ea. to 10 Ea.

Page 10: Delete Item No. 23.0450 “ 8” Gate Valve, M.J.”

Page 10: Item No. 23.0460 Change the quantity for the pay item “6” Gate Valve, M.J.”
from 10 Ea. to 11 Ea.

Page 10: Item No. 23.0492 Change the quantity for the pay item “Hydrant, Complete
L=6.5"" from 1 Ea. to 2 Ea.

Page 11: Add ltem No. 23.0570 “ 24” x 6” Tee, ML.J.”, Quantity = 1 Ea.
Page 11: Item No. 23.0594 Change the quantity for the pay item * 6” Anchoring
Coupling, M.J. (L=18")” from 3 Ea. to 5 Ea.

PLAN SHEET MODIFICATIONS:
Plan Sheets 2 and 3: Modifications to item descriptions, units, or quantities as noted
above in the revised Bidding Schedule will also be modified on the Schedule of
Approximate Quantities plan sheets in the bid plan set. In addition to the Bidding
Schedule modifications, the following corrections have been made:
Plan Sheet 55: Change the Quantity for Pipe D3 From 215 L.F. to 250 L.F.
Plan Sheet 56: Change the Size For Pipe E3 From 27 to 30”.
Plan Sheet 57: Change the station range for wall #13 to “138+00 to 142+00.”

Plan Sheet 68: Add the Build Note for “Build Concrete Median Surfacing 4” Thick”,
Build Number: 2, Quantity: 2,510 S.F.

Plan Sheet 72: Change the Size For F.E.S. V2 From 24” to 21”.

Plan Sheet 98: Delete Note and Symbol For “Raised 24” Water Main”
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Addendum #3 to Spec 05-058
Pine Lake Road Widening, 40™ to 61%
March 14, 2005

SPECIAL PROVISION MODIFICATIONS:
Add the following section to the Special Provisions:
DOWELED PORTLAND CEMENT CONCRETE WITH INTEGRAL CURB

The Contractor shall construct doweled P.C.C.P. of the thickness specified on the plans
or at locations directed by the Engineer. Dowels will be required at all transverse joints,
regardless of the joint spacing, in the through traffic lanes of Pine Lake Road and 56
Street. All doweled pavement shall be constructed in accordance with the pertinent
requirements stipulated in Sections 603, 1021, and 1022 of the State of Nebraska
Department of Roads stipulated in Specifications for Highway Construction including the
July 21, 2001 Supplemental Specifications. Concrete for the 9” Doweled P.C.C.P. shall
be in accordance with the City of Lincoln’s Standard Specifications for Municipal
Construction, and the 2004 Supplemental Specifications to the Standard Specifications
for Municipal Construction.

Doweled P.C.C.P. with Integral Curb shall be measured and paid for by the square yard
of pavement constructed and accepted by the Engineer.
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Project Items

item Number

Quantity Unit Unit Price Extension

Section: 1 Removals

01.0100

61.0210

02.0010

02.0020

01.02290
Type "B" Sawing

01.0230

12,062000 CY. [§ |ls

Pavement & Sidewalk Removal

500.000
Type "A" Sawing

3,541.000

133.000

Type "C" Sawing

1.000

General Clearing & Grubbing

e e

T e . e

e

. 3 — |

25.000
Tree Removal (12" to 23")

= e 1

S;e;:.t.i.c;m 1 Total: i$ — I

Section: 2 Pavement and Miscellaneous items

01.0040

01.0140

01.0190

50.0035
Temporary Asphalt

01.0170

01.0180

5988.000 SY. B s |
Asph. Conc. Pav', Class 2 (6" Base)

500.000

737.000 Ton I3 i
Asph. Conc. Surface Course, For Arterial Street

B —5 e

12.000

Adjust Manhole to Grade, Complete

18.000

Adjust Water Valve Box To Grade, Complete

13.000

Standard Monument Box (In Place)

o e l

= ——

o = ~

Ttem Schedule: 700014
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Item Number Quantity Unit

Unif Price

02.0110

06.0050

06.0060

93,356.000 C.Y.

Exiension

$

Earth Borrow Measured in Embankment (E.Q.)

24000 Ea.

Concrete Median Nose, {In Place)

s

41,297.000 S.F.
Concrete Median Surfaging, 4" Thick

07.0020

07.0040

105,187.000 S.F.
Concrete Sidewalk, 4" Thick

5,219.000 S.F.

Concrete Driveway, 5" Thick

08.0015

08.0020

129,185.000 Lb.

Reinforcing Steel for Retaining Walls (In Place) |

1,436.000 C.v.

Concrete for Retaining Walls {in Place)

08.0025

09.0070

10.0010

3,044000 S.F.
Modular Biock Retaining Wall

1,588.000 L.F.
48" Pipe Railing Fence (in Place)

300.000 Ton
Crushed Rock Surfacing (In Place)

30.0010

30.0090

32.0010

32.0020

240,150.000 SF.

Sodding, Complete

12900 Ac,
Seeding, Type "D"

115.000 Bale

Straw Bale Dike Installation

115.000 Bale

Straw Bale Dike Maintenance

5

g

_|$

g

2

[tems Schedude: 760014
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ltem Number Quantity Unit Unit Price

Extension

32.0030

32.0040

115.000 Bale {$

&

Straw Bale Dike Removal

7.405.000 LF. [$

Synthetic Fabric Silt Fence Installation

32.0050

32.0060

32.0070

7.405.000 LF. ]$

Synthetic Fabric Silt Fence Maintenance

7.405.000 LF. }ss

Synthetic Fabric Silt Fence Removal

96.000 Ea.

Install Storm Drain Inlet Protection

32.0080

| 96.600 Ea }$

Storm Drain inlet Protection Maintenance

32.0090

50.0640

50.0040

96.000 Ea. 5

Remove Storm Drain inlet Protection

8,975.000 S.Y. fs

Install Type | Erosion Control Mat

8,975.000 S.Y. |$

Type | Erosion Control Mat Maintenance

50.0005

1,000.000 LJF. fs

Sheet Piling (8" Sheets) For Construction Protection

50.0045

69,128.000 SF. |$

Buffalo Grass Plugs

50.0020

50.0015

50.0015

8.000 Ac. E$

Cover Crop

2

1.000 L.S.

Construction Staking

3ooo|_s}$

Traffic Control

itern Schedule: 700014 Page 4
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Remove Paint Marking, 12"

Hem Number Quantity Unit Unit Price Extension

50.0015 1000 LS. [ 15 B
Mohbilization

50.0001 24000 Ea. 8 H$ ]
Ground Sleeve

50.0045 900000 SF. 8 [}$ i
Detectable Warning Panel

50.0010 427.000 CY. § s B
Compost

500000 01205000 Sy 1$ H$ i
Misc 9" Doweled Portland Cement Conc. Pav't w/lntegral Curb

Section 2 Total: ]§ El
Section: 3 Markings

13.0270 10,378.000 LF. 8 s |
Paint Marking, 4" Yellow

13.0275 0751000 L. |}$ ...... [
Paint Marking, 4" White

13.0280 10,673.000 LF. §§ H@ ]
Paint Marking, 8" White

13.0305 3,758.000 LF. § 1[13 1 |
Paint Marking, 12" White

13.0300 424000 L.F. }& 6 l
Paint Marking, 12" Yellow

o s Le l$ H$ Jl
Remove Paint Marking, 4"

13.0532 190.000 LF. f§ Is }
Remove Paint Marking, 8"

13.0533 400.000 LF. § Hs ]

Item Schedule: 700014
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Item Number Quantity Unit

Unit Price Extension

50.0001 60.000

Raised Pavement Markers

Ea. i$

e |

Section: 4 Storm Drainage ltems

50.0005 55.000

LF. [$

30" C.M.P. Storm Sewer, 16 Gauge

50.0001 1.000

Ea. f$

30" x 45 Degree C.M. Bend, 16 Gauge

50.0001 1,000
30" C.M. F.E.S., 16 Gauge

50.0005 150.000
Remove 38" x 60" Elliptical Pipe

50.0001 2.000

50.0001 1.000

Remove 38" x 60" Elliptical Flared End Section

21.1260 186.000
Remove 42" Storm Sewer Pipe

211270 170.000

Remove 36" Storm Sewer Pipe

21.1280 174.000

Remove 30" Storm Sewer Pipe

211290 1,098.000

Remove 24" Storm Sewer Pipe

211310 475.000

Remove 18" Storm Sewer Pipe

21.1320 117.000

e B

Remove R.C. Box, Wingwalls & Headwalis (Complete)

Ea. E$

LF. §

L?i$ §

o ]$ B

Item Schedule: 700014
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ltem Number Quantity Unit Unit Price Extension

21.1610 2000 Ea. §$ [ss ]
Remove 48" R.C. Flared End Section

21.1620 2000 Ea 8 s |
Remove 42" R.C. Flared End Section

21.1640 1000 Ea § s |
Remove 30" R.C. Flared End Section

211650 12000 Ea. $ |6 |
' Remove 24" R.C. Flared End Section

21.1670 5000 Ea. ;s E }$ ]
Remove 18" R.C. Flared End Section

21.1680 1000 Ea. § 15 I
Remove 15" R.C. Flared End Section

s o o B H$ j

Remove Storm Sewer Manhole {Complete)

21.1710 11.000 Ea. }ss H§ 1

Remove Existing Inlet (Complete)

P o0 o § H$ !!

Rermove Existing Headwall (Complete)

21.0030 220000 LF. § s ]
60" R.C.P. Storm Sewer, Class Il

21.0040 304000 LF. 8 |8 |
54" R.C.P. Storm Sewer, Class i

21.0050 654.000 LF. 5 H$ {
48" R.C.P. Storm Sewer, Class lii

21.0070 1,960.000 L.F. Eg Hs ]
36" R.C.P. Storm Sewer, Class ill

21.0080 1,399.000 LF. i$ ]|$ ]
30" R.C.P. Storm Sewer, Class Hi

Hem Schedule: 700014 Page 7 03/14/2005



ifem Number ' Guantity Unit Unit Price Extension

21.0090 728.000 L.F. }§ [$ r
24" R.C.P. Storm Sewer, Class HI

21.0095 1448000 LF. 8 IE |
21" R.C.P. Storm Sewer, Class i

21.0100 2749000 LF. s |
18" R.C.P. Storm Sewer, Class il

21.0110 2,408.000 LF. }]§ |
15" R.C.P. Storm Sewer, Class 1l

S T |$f§$ 1
36" R.C. Flared End Section

- 1.000.“.. Ea ;$ : His ;I
30" R.C. Flared End Section

21.0600 1-0-00. Ea }$ T “$ e e f
21" R.C. Flared End Section

210615 ) 3000Ea§$ H$ *;
18" R.C. Flared End Section

o P |$ 5 ’

72" Storm Sewer Inlet {Complete)

21.0780 63.000 Ea. 8 s
72" Canted Storm Sewer Inlet {Complete)

21.0790 4000 Ea. E |
72" Radius Storm Sewer Inlet (Complete)

21,0830 7000 Ea 8 |'s ]
Grate Inlet, Type "F-2" (Complete)

21.0870 3000 Ea. s I
Storm Sewer Manhole, 54"-60" {Complete)

21,0880 4000 Ea. 8 B ]
Storm Sewer Manhole, 427-48" (Complete)

Item Schedule; 700014 Page 8 03/14/2005



Item Number Quantity Unit Unit Price

Extension

21.0890

21.0895

21.0940

21.0950

7000 Ea [$

|

~ Storm Sewer Manhole, to 36" (Compiete)

24000 Ea. 8

Storm Sewer Manhole, 15" - 30" {Complete)

7.000 CJ. {$

Concrete for Collars, Elbows & Headwalls (In Place)

567.000 Lb. [$

Reinf. Steel for Collars, Elbows & Hdwils (in Place)

21.1850

160.000 L.F. ]$

4'R.C. Low Flow Liner

21.2090

21211

21.0930

L syE$

Geotextile Filter Fabric (In Place)

124.000 Ton §$

Rip-Rap (In Place)

31,800.000 Lb. [$

Reinf. Steel for Structures {In Place)

21.0920

306.000 CY. $

Concrete for Structures {In Place)

Section 4 Total: }$

Section; 5 Water tems

23.0950

130.000 LF. $

Remove 68" Water Main

23.0930

220000 LF.

Remove 12" Water Main

23.0800

23.4100

1,771.000 LF. |$

Remove 24" Water Main

DO ; _

Remove Hydrant (Complete}

Item Schedule: 700014 Page 9
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Item Number Quantity Unit Unit Price

23.0080

23.0070

23.0060

23.0030

23.0120

23.0110

23.0460

Extension

338.000 L.F. |$-

|8

6" D.I. Pipe Water Main, Cl 52 (Polywrapped)

80.000 LF. }s

8" D.l. Pipe Water Main, Cl 52 (Polywrapped)

650.000 L.F. |$

12" D.1. Pipe Water Main, Cl 52 (Polywrapped)

1,801.000 LF. ]$

24" D.L Pipe Water Main, Cl 52 {Polywrapped)

1.000 Ea §$

24" x 8" Tapping Sleeve & Valve, M.J.

SO 1$

24" x 12" Tapping Sleeve & Valve, M.J.

11000 Ea. }$

6" Gate Valve, M.J.

23.0490

23.0492

23.0538

Hydrant, Complete L=5.5"

tose Eals

2..000 Ea. }$

Hydrant, Complete L=6.5'

L ;

6" X 80 Deg. Bend, M.J.

23.0540

£ 000 Ea;$

24" X 45 Deg. Bend, M.J.

23.0544

23.0546

23.0560

8000 Ea

12" X 45 Deg. Bend, M.J.

9.000 Ea.

EQ

8" X 45 Deg. Bend, M.J.

3000 Ea. E

12" X 11.25 Deg. Bend, M.J.

Item Schedule: 700014 Page 10
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ltem Number ~ Quantity

Unit

Unit Price

Extension

23.0570

23.0583

23.0644

1.000
24" X 6" Tee, M.J.

1.000

8" X 8" Tee, M.J.

4.000

24" Solid Sleeve, M.J. (L=15")

23.0648

4.000
12" Solid Sleeve, M.J. (L=12")

23.0651

23.0592
6" Anchoring Eibow, M.J.

23.0594

6" Solid Sleeve, M.J. (L=18")

5.000

4.000

1.000

Ea.

Ea.

Ea.

Ea.

Ea.

Ea.

Ea.

8" Anchoring Coupling, M.J. (L=18"

23.0499

24.000
24" Retainer Glands, M.J.

23.0510
23.0530

23.0661

24.000

12" Retainer Glands, M.J.

Ea.

Ea.

24.000
6" Retainer Glands, M.J.

Ea.

1.000
8" Plug, M.J.

23.0660

23.0665

5.000

12" Plug, M.J.

63.800 C.Y.

Ea.

Ea,

Conc. for Thrust Blocks & Anchorages (In Place)

23.0670

2,425.000

Reinf. Stl. for Thrust Blks & Anchorages

Lb,

s

#om Schedule: 760014

Page 1

03/14/2005



ltem Number

Quantity Unit

Unit Price

23.0540

4.000

Ea. }$

S

24" X 45 Deg. Bend, M.J.

Section 5 Total: |$

Section: 6 Traffic Signals and Street Lighting ltems

24.0101

24.0110

24.0120

24.0121

2.000

Remove Traffic Signal, Complete

2,054.000

Remove Cable

2.000

Remove T.8. Head

2.000
Remove P.S. Head

50.0001

24,0122
Remove PPB

24.0225

1.000
Remove Signal Cabinet
2.000
2.000

Relocate Metro Street Name Sign

50.0005

20.000

Relocate 6 Pr. Comm. Cable

50.0005

24,0235

24.0247

24.0804

Relocate 6 MM

1.000

14.000
Pull Box, Type PB-6

63.000

9.000

Ea. ;‘5

i

Ea. f$

Ea. l$

LF.

Reilocate Traffic Signal Head 1 Way

Ea. i$

Relocate Luminaire, 250w. HPSV-PC

{tem Schedule: 700014
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item Number Quantity

Unit Unit Price

24.0807

24,0810

24.0894

24,0899

Conduit Bored In Place, 4 inch "H”

24.0800

15.000
Pull Box Type PB-9

38.000
Pull Box, Type FOR27

55.000

Conduit Bored iIn Place, 1-1/2"

396.000

Ea.

=

Extension

Ea.

T [

- !$ .

77.000
Conduit In Trench, 1/2 Inch

24.09023

24.0904

24.0905

14,425.000

Conduit in Trench, 1-1/2 Inch

4,191.000
Conduit in Trench, 2 Inch

24.0906

12,131.000

Conduit in Trench, 4 Inch

246.000

Coaxial Cable

24,0991

176.000

Conduit in Trench, 3 inch

P i$

LF.

LF]iB

246.000

Camera Control Cable

24.0992

24,0994

24,1001

1,588.000

Emergency Detector Cable

1,846.000

Camera Detector Cable

3,332.000
Traffic Signal Cable, 2 Conductor

Ttem Schedule: 706014
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item Number

Quantity Unit

24.1002

24.1005

24,1016

24.1020

241040

24.1046

241050

1,163.000 LF.
Traffic Signal Cable, 3 Conductor

1.332.000

Traffic Signal Cable, 7 Conductor

514.000

L.F.

L.F.

Traffic Signal Cable, 16 Conductor

1,332.000

Traffic Signal Cable, 20 Conductor

9,803.000

L.F.

LF

Detector Lead-In Cable, 2/Conductor

Extension

5433000 LF }s

Fiber Multimode Cable, 12
23,066.000

Tracer Wire

24,1054

Service Cable No. 6 USE

241064

24,1085

241072

368.000
Circuit Ground, No.6 USE

15,793.000

Circuit Ground, No. 8 USE

836.000

LF

L.F.

LF.

L.F.

5

738.000 LF. E$
Street Light Cable, No. 4 USE in Conduit

241073

241194

Ground Rod, 10’

30,586.000 LJF. i$

Street Light Cable, No. 6 USE iIn Conduit

oo o B

Detector, Vehicle Magnetic

10.000 Ea. {$

Item Schedule: 700614
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ltem Number Quantity Unit

Unit Price

24.1469

24,1472

Extension

54,000 Ea. }s

Street Light Pole, Type SL-A-C-45-12T-5-0.25

2000 Ea [$

Street Light Pole, Type SL-A-P1-45-12T-5-0.25

24.1508

24.1507

24,1692

24.5219

24,5222

50.0001

50.0001

24.5801

Luminaire, 150W HPSV-PC

11000 Ea. 8

Luminaire, 250W HPSV-PC

6000 En ts

31.000 Ea. 8

Detector, Vehicle 4 Turns UC

o i$ .

Install Mast Arm Pole Type MA-2

Install Mast Arm Pole, Type MA2 (Arm > 50')

6000 Ea. ]$

install Mast Arm Pole, Type MA2, (Arm > 50), Less Traffic Mast

Arm

2000 Eo i$

Install Mast Arm Pole, Type MAZ, Less Traffic Mast Arm

6.000 Ea. b

Install Traffic Signal, Type TS-1, T31

24.5803

24.5807

24.5808

24,5821

21.000 Ea. ]§

Install Traffic Signal, Type TS-1, T36

4.000 Ea E$

install Traffic Signal, Type TS-1LL, T51B

6.000 Ea. !$

Install Traffic Signal, Type TS-1RR, T52

18.000 Ea. }$

Install Pedestrian Signal, Type PS-1, T13

Item Schedule: 760014 Page 15
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Item Number Quantity

Unit

24.6011
24.6020

24.6102

3.000

install Signal Cabinet, Type C

10.000
Locate Stick

18.000

Install Pedestrian Push button

246199

24.6204

24,6206

50.0001

50.0001

12.000

Install & Adjust Detector Camera

9.000

Ea.

Ea.

Ea.
Ea.

Ea.

instail and Adjust Emergency Receiver

2.000

Install Traffic Monitoring Camera

1.000
Remove MAZ, Complete

Remove Traffic Mast Arm

50.0001

50.0001

50.0001

50.0001

24.6201

Remove Detector Cable

1.000

4.000

ta.

Ea.

Ea.

L.F

11.000

Street Light Pole, Type SL-EM-5-45-12T-5-0.25

1.000 Ea. is

Install Traffic Mast (Arm > 507)

2.000

install Fiber Junction Cabinet

S L$ -

Instalt Metro Street Name Sign

Ea.

Ea.

Unit Price

Extension

12

Section 6 Total: [$

Estimate Total: 1$

Item Schedule: 700014
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